Tower Installation and Radio Upgrade Estimated Expenses

Amount requested	\$1,025,000.00
Install PenTex Energy electricity at yard and meter loop	\$1,500.00
Fence around tower and building - \$40 per foot for 300 feet	\$12,000.00
Building to house equipment	\$12,000.00
Electrical contractor to wire generator and switch	\$6,000.00
Generator for backup power - Generac 110V, with automatic switch	\$4,500.00
Radios and repeaters - repeaters, radios, antennas, cables, licenses, installation (see attachment for full detail)	\$579,000.00
Install 275' radio tower - includes tower, permits, geotechnical report, lighting, cables, cleanup, and labor & travel	\$410,000.00

NOTE: Tower purchase and installation is through Texas Department of Information Resources, no bid required. Repeaters and radios purchased through HGACbuy, no bid required.

	13 1 Budgetary Planning 10%	12 1 Labor & Travel - QC	11 1 Spoils Haul Off / Concrete Wash Out	10 1 Labor & Travel - Electrical Cable	9 1 Conduit and Power Cable	8 1 Labor & Travel - Tower Erection	7 1 Labor & Travel - Foundation	6 1 Subcontractors/Equipment Rental - Driller, Crane, Backhoe, Skytrak	5 1 Tower Lighting Hardware	4 1 Tower Foundation Materials	3 Geotechnical Report	2 1 2/5 Self-Support Tower		
SubTotal \$409,342.09 Sales Tax \$0.00 Shipping \$0.00 Total \$409,342.09	\$37,216.00	\$9,483.81	\$7,142.86	\$9,483.81	\$25,626.25	\$24,187.35	\$33,495.99	\$61,072.00	\$12,463.94	\$34,775.10	\$8,908.57	\$122,732.86	\$22,753.55	Note Price

Please contact me if I can be of further assistance.

Self Radio Inc. Quotation

Company	Montague County	Quote Number	Tait Repe	eaters						
Material										
TB9400 100 wa	att w Simulcast and voting	Backup Control	2	\$ 29,253.00	\$	58,506.00				
TB9400 100 wa	att Simulcast Enabled		6	\$ 24,729.00	\$	148,374.00				
TB7300 50watt	Simulcast and voting Cent	ral Control	1	\$ 21,949.00	\$	21,949.00				
Frequency Kit			6	\$ 6,999.00	\$	41,994.00				
Tait Services fo	r the above		1	\$ 5,380.00	\$	5,380.00				
				Total	\$	276,203.00				

Company	Montague County	Quote Number	Mimomax data radios					
		Material						
							·	
Point to point r	adios		10	\$	9,600.00	\$	96,000.00	
Power Supply o	ords		20	\$	16.00	\$	320.00	
Antennas			10	\$	1,625.00	\$	16,250.00	
Mounting Rack			10	\$	80.00	\$	800.00	
SERV-TEC-CFG-	DY		1	\$	2,375.00	\$	2,375.00	
SERV-ENG-OFF-	-DY		1	\$	3,000.00	\$	3,000.00	
FREIGHT AND D	OUTY CHARGES		1	\$	1,525.00	\$	1,525.00	
FCC License			1	\$	7,500.00	\$	7,500.00	
Optional Extend	ded Support Agreement An	nual	1		6750	\$	6,750.00	
Extended Warr	anty		1		3200	\$	3,200.00	
				To	tal	\$	137,720.00	

Company	Montague County	Quote Number	Simulcast/Multicast					
		Material						
7/8 inch Coax			6600	\$	5.00	\$	33,000.00	
Connectors			48	\$	40.00	\$	1,920.00	
Hoisting Grips			24	\$	30.00	\$	720.00	
Grounding Kits			48	\$	30.00	\$	1,440.00	
DB224 Antennas			6	\$	858.00	\$	5,148.00	
Duplexers			5	\$	4,350.00	\$	21,750.00	
Band Pass Can			5	\$	665.00	\$	3,325.00	
	vie, Nocona Hills and Barr	el Springs	3	\$	8,000.00	\$	24,000.00	
Tower Crew Day	S		12	\$	5,000.00	\$	60,000.00	
	to Forestburg and Barre		2	\$	2,000.00	\$	4,000.00	
Self Radio days a	ssembling and supervisin	g	12	\$	800.00	\$	9,600.00	
				Tot	tal	\$	164,903.00	

Total Amount for Repeaters and Antennas

\$ 578,826.00